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EXCAVATION EMBANK. BORROW WASTE EXCAVATION EMBANK. BORROW WASTE

STATION STATION TOTAL TOTAL TOTAL STATION STATION TOTAL TOTAL TOTAL

UNCLASS. +% UNCLASS. +%

-L- LT 17+50 -L- LT 39+00 1,073 5,219 4,146 -L- LT 17+50 -L- LT 39+00 441 5,268 4,827

-Y3- 10+50 -Y3- 11+50 79 30 49 -Y3- 10+50 -Y3- 11+50 79 30 49

SUMMARY POINT #1 SUBTOTAL 1,152 5,249 4,146 49 SUMMARY POINT #1 SUBTOTAL 520 5,298 4,827 49

-L- LT 39+00 -L- LT 67+60 (BEGIN BRIDGE) 12,163 8,424 3,739 -L- LT 39+00 -L- LT 67+60 (BEGIN BRIDGE) 10,963 8,991 1,972

-Y4- 11+00 -Y4- 12+50 140 347 207 -Y4- 11+00 -Y4- 12+50 140 347 207

-Y5- 11+00 -Y5- 12+00 59 38 21 -Y5- 11+00 -Y5- 12+00 59 38 21

SUMMARY POINT #2 SUBTOTAL 12,362 8,809 207 3,760 SUMMARY POINT #2 SUBTOTAL 11,162 9,376 207 1,993

-L- LT 68+90 (END BRIDGE) -L- LT 97+50 3,481 28,448 24,967 -L- LT 68+90 (END BRIDGE) -L- LT 97+50 2,310 28,096 25,786

SUMMARY POINT #3 SUBTOTAL 3,481 28,448 24,967 SUMMARY POINT #3 SUBTOTAL 2,310 28,096 25,786

-L- LT 97+50 -L- LT 127+00 2,132 12,419 10,287 -L- LT 97+50 -L- LT 127+00 1,176 13,607 12,431

-Y9- 11+50 -Y9- 12+50 34 198 164 -Y9- 11+50 -Y9- 12+50 34 198 164

-Y10- 11+50 -Y10- 15+50 1,114 245 869 -Y10- 11+50 -Y10- 15+50 1,114 245 869

-Y13- 11+00 -Y13- 13+00 8 1,893 1,885 -Y13- 11+00 -Y13- 13+00 8 1,893 1,885

-RABT- LT -RABT- LT 359 4,093 3,734 -RABT- LT -RABT- LT 319 4,229 3,910

-Y14- 10+50 -Y14- 12+50 147 110 37 -Y14- 10+50 -Y14- 12+50 147 110 37

-Y16- 11+50 -Y16- 12+00 58 21 37 -Y16- 11+50 -Y16- 12+00 58 21 37

SUMMARY POINT #4 SUBTOTAL 3,852 18,978 16,069 943 SUMMARY POINT #4 SUBTOTAL 2,856 20,302 18,389 943

-L- LT 127+00 -L- LT 149+81 2,991 8,856 5,865 -L- LT 127+00 -L- LT 149+81 2,037 9,298 7,261

-Y17- 10+50 -Y17- 11+50 46 46 -Y17- 10+50 -Y17- 11+50 46 46

-Y18- 11+10 -Y18- 12+00 142 29 113 -Y18- 11+10 -Y18- 12+00 142 29 113

-Y22- 10+00 -Y22- 13+00 251 251 -Y22- 10+00 -Y22- 13+00 251 251

-DR2- 11+60 -DR2- 11+90 106 2 104 -DR2- 11+60 -DR2- 11+90 106 2 104

SUMMARY POINT #5 SUBTOTAL 3,536 8,887 5,865 514 SUMMARY POINT #5 SUBTOTAL 2,582 9,329 7,261 514

-L- RT 17+50 -L- RT 39+00 17,846 3,148 14,698 -L- RT 17+50 -L- RT 39+00 16,418 3,663 12,755

-Y2- 10+40.75 -Y2- 11+50 50 50 -Y2- 10+40.75 -Y2- 11+50 50 50

SUMMARY POINT #6 SUBTOTAL 17,896 3,148 14,748 SUMMARY POINT #6 SUBTOTAL 16,468 3,663 12,805

-L- RT 39+00 -L- RT 67+60 (BEGIN BRIDGE) 2,374 25,515 23,141 -L- RT 39+00 -L- RT 67+60 (BEGIN BRIDGE) 1,585 25,819 24,234

-Y6- 10+50 -Y6- 11+50 230 230 -Y6- 10+50 -Y6- 11+50 230 230

SUMMARY POINT #7 SUBTOTAL 2,604 25,515 23,141 230 SUMMARY POINT #7 SUBTOTAL 1,815 25,819 24,234 230

-L- RT 68+90 (END BRIDGE) -L- RT 97+50 14,015 18,268 4,253 -L- RT 68+90 (END BRIDGE) -L- RT 97+50 12,451 18,246 5,795

-Y7- 11+00 -Y7- 13+00 291 304 13 -Y7- 11+00 -Y7- 13+00 291 304 13

-Y8- 10+50 -Y8- 15+00 5,356 9 5,347 -Y8- 10+50 -Y8- 15+00 5,356 9 5,347

-Y8A- 10+00 -Y8A- 12+00 1,657 15 1,642 -Y8A- 10+00 -Y8A- 12+00 1,657 15 1,642

SUMMARY POINT #8 SUBTOTAL 21,319 18,596 4,265 6,989 SUMMARY POINT #8 SUBTOTAL 19,755 18,574 5,808 6,989

-L- RT 97+50 -L- RT 127+00 35,153 28,318 6,835 -L- RT 97+50 -L- RT 127+00 33,669 28,856 4,813

-Y11- 11+50 -Y11- 15+00 4,081 2 4,079 -Y11- 11+50 -Y11- 15+00 4,081 2 4,079

-Y12- 12+00 -Y12- 13+00 73 73 -Y12- 12+00 -Y12- 13+00 73 73

-Y20- 10+00 -Y20- 12+00 1,915 1 1,914 -Y20- 10+00 -Y20- 12+00 1,915 1 1,914

-RABT- RT -RABT- RT 304 5,121 4,817 -RABT- RT -RABT- RT 271 5,231 4,960

-Y15- 11+00 -Y15- 13+50 12 2,292 2,280 -Y15- 11+00 -Y15- 13+50 12 2,292 2,280

SUMMARY POINT #9 SUBTOTAL 41,538 35,734 7,097 12,901 SUMMARY POINT #9 SUBTOTAL 40,021 36,383 7,240 10,879

-L- RT 127+00 -L- RT 149+81 18,098 1,576 16,523 -L- RT 127+00 -L- RT 149+81 16,730 1,846 14,884

-Y19- 11+00 -Y19- 11+50 23 7 16 -Y19- 11+00 -Y19- 11+50 23 7 16

-Y21- 10+00 -Y21- 14+50 768 86 682 -Y21- 10+00 -Y21- 14+50 768 86 682

-Y22- 14+00 -Y22- 18+50 287 63 224 -Y22- 14+00 -Y22- 18+50 287 63 224

SUMMARY POINT #10 SUBTOTAL 19,176 1,732 17,444 SUMMARY POINT #10 SUBTOTAL 17,808 2,002 15,806

SUMMARY POINT #1-10 TOTAL 126,916 155,095 85,757 57,579 SUMMARY POINT #1-10 TOTAL 115,297 158,840 93,751 50,208

MATERIAL FOR SHOULDER CONSTRUCTION 5,650 5,650 MATERIAL FOR SHOULDER CONSTRUCTION 5,650 5,650

LOSS DUE TO CLEARING & GRUBBING -3,100 3,100 LOSS DUE TO CLEARING & GRUBBING -3,100 3,100

WASTE IN LIEU OF BORROW -22,911 -22,911 WASTE IN LIEU OF BORROW -26,916 -26,916

PROJECT TOTAL 123,816 160,745 71,596 34,668 PROJECT TOTAL 112,197 164,490 75,585 23,292

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 3,580 EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 3,779

GRAND TOTAL 123,816 160,745 75,176 34,668 GRAND TOTAL 112,197 164,490 79,365 23,292

SAY 124,000 76,000 SAY 113,000 80,000

EST. DDE = 3,680 CUBIC YARDS EST. DDE = 3,680 CUBIC YARDS

EST. SHALLOW UNDERCUT = 4,000 CUBIC YARDS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014) EST. SHALLOW UNDERCUT = 4,000 CUBIC YARDS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014)

CLASS IV SUBGRADE STABILIZATION = 8,000 TONS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014) CLASS IV SUBGRADE STABILIZATION = 8,000 TONS (PER GEOTECH RECOMMENDATIONS - JULY 29, 2014)

EST. UNDERCUT = 2,500 CUBIC YARDS TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER (PER GEOTECH RECOMMENDATIONS JULY 29, 2014) EST. UNDERCUT = 2,500 CUBIC YARDS TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER (PER GEOTECH RECOMMENDATIONS JULY 29, 2014)

-L- PAVEMENT STRUCTURE VOLUME = 13,319 CUBIC YARDS -L- PAVEMENT STRUCTURE VOLUME = 7,109 CUBIC YARDS

STATE OF NORTH CAROLINA 

DIVISION OF HIGHWAYS 

SUMMARY OF EARTHWORKALTERNATIVE 1 - ABC ALTERNTATIVE 2 - B25.0B NOTE: EARTHWORK QUANTITIES ARE 
CALCULATED BY THE ROADWAY DESIGN 
UNIT.  THESE EARTHWORK QUANTITIES 

ARE BASED IN PART ON SUBSURFACE 
DATA PROVIDED BY THE GEOTECHNICAL 

ENGINEERING UNIT.

NOTE: QUANTITIES ARE APPROXIMATE 
ONLY. THE RESIDENT ENGINEER WILL RE-
CROSS SECTIO THE WORK ACCURATELY 

WHEN THE PROJECT IS STAKED OUT. 
THESE CROSS SECTION NOTES WILL BE 

USED IN COMPUTING THE FINAL 
QUANTITIES FOR WHICH THE 
CONTRACTOR WILL BE PAID.


